

A - ROZPIS VÝMĚR - FRÉZOVÁNÍ 0.000-0.350 KM

Stavba: II/316 - Kostelec n/O. - 2. etapa SO 101.1. Komunikace - Obnova krytu

strana:1

Staničení	Šír. voz.	Vzdál. př.řezů	Plocha vozovky	Sanace			Poruchy			Podél. spára		Příč. dél.	Vod. znač.	VZ délka	Vedlejší plochy	Hospod. sjezdy	Pozn.
				Z/K	šíř.	plocha	Z/K	šíř.	plocha	Z/K	délka						
0,00	4,09																
1,93	8,30	1,93	11,96														
10,03	7,64	8,10	64,56														
28,35	7,65	18,32	140,06														
52,25	7,73	23,90	183,79														
70,86	7,97	18,61	146,09														
94,03	8,02	23,17	185,24														
113,08	7,72	19,05	149,92														
133,10	7,97	20,02	157,06														
154,76	8,07	21,66	173,71														
172,12	8,29	17,36	142,00														
185,00							ZP	1,50				4,00					
192,00							KP	1,50	10,5								
192,51	7,38	20,39	159,76														
210,77	7,75	18,26	138,14														
211,00												8,00					
228,80	8,56	18,03	147,03														
252,04	8,09	23,24	193,47														
258,00												4,00					
265,70	8,08	13,66	110,44														
278,50	8,04	12,80	103,17														
286,00												8,00					
303,00							L		4,0								
305,43	7,79	26,93	213,15														
311,00							L		8,0			8,00					
							ZL	1,50									
316,00												4,00					
321,00							KL	1,50	15,0								
322,56	6,45	17,13	121,97														
340,82	6,00	18,26	113,67														
347,79	6,00	6,97	41,82														
350,00	6,00	2,21	13,26														
CELKEM		350,00	2710,27		fréz. 50 mm				37,5			36,00					
			2710,27		ACO 11+ 50 mm				37,5	fréz. 60 mm		72,00	fréz. 60 mm			72,00	postřík modif. 1.3
			2710,27		postřík 0.5 kg/m2				37,5	postřík 0.5		72,00	postřík modif. 0.5			72,00	ACL 22+ 60 mm
			2710,27		ACO 11+ 10 mm vyrov.				37,5	ACL 22+ 60 mm		72,00	textilie			36,00	těsnění spar



